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SCOPE OF SERVICES  
CONTINUING SERVICES CONSTRUCTION ENGINEERING AND INSPECTION 

1.0 PURPOSE:  

This scope of services describes and defines the services, which are required for construction 
engineering and inspection (CEI), materials sampling and testing, and contract administration for 
projects assigned in the District Three area. 

The Department shall request Consultant services on an as-needed basis.  There is no guarantee that 
any or all of the services described in the Agreement will be assigned during the term of the 
Agreement.  Further, the Consultant is providing these services on a nonexclusive basis.  The 
Department, at its option, may elect to have any of the services set forth herein performed by other 
consultants or Department staff. 
 

2.0 SCOPE:  

The Consultant shall be responsible for providing services as defined in this Scope of Services, the 
referenced Department manuals and procedures. 

The Consultant shall provide Construction Engineering and Inspection Services within District Three 
for the projects assigned. 

The Consultant shall provide personnel meeting the requirements set forth in the section labeled 
Personnel Training and Experience Standards in appropriate numbers at the proper times to 
ensure that the responsibilities assigned under this Agreement are effectively carried out.  

In order for the Consultant to schedule its activities, the Department will endeavor to provide the 
Consultant at least three (3) calendar days advance notice of the award date of each construction 
contract where Consultant Engineering Inspections Services are required.  The Consultant shall 
maintain close coordination with the Department and each Contractor in order to minimize 
rescheduling of the Consultant’s activities due to construction delays or changes in scheduling of the 
Contractor’s activities. 

The Consultant shall exercise their independent professional judgment in performing their obligations 
and responsibilities under this Agreement. Pursuant to Section 4.1.4 of the Construction Project 
Administration Manual (CPAM), the authority of the Consultant’s Project Administrator shall be 
identical to the Department’s Project Administrator and shall be interpreted as such.   

Services provided by the Consultant shall comply with Department manuals, procedures, and 
memorandums in effect as of the date of execution of the Agreement unless otherwise directed in 
writing by the Department. Such Department manuals, procedures, and memorandums are found at 
the State Construction Office’s website. 

3.0 BEGINNING AND LENGTH OF SERVICES: 

This is a continuing contract subject to Department periodic review, approval and satisfaction with 
the Consultant’s performance and may be terminated by the Department at any time in accordance 
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with Paragraph 6 of the Standard Professional Services Agreement Terms.  This Agreement shall 
have an initial term commencing on the effective date of the first Letter of Authorization issued there 
under and continuing for a period of five (5) years. 

Services to be provided by the Consultant will be initiated and completed as directed by the Director 
of Transportation Operations (hereinafter referred to as the Director) for each Assignment authorized 
under this Agreement.  The Director shall furnish the Consultant with a “Letter of Authorization” 
outlining the services to be performed, and the estimated fees to be paid for services authorized 
pursuant to the Scope of Services document attached to the “Letter of Authorization”.  No payment 
for work performed shall be made to the Consultant, unless a “Letter of Authorization” has been 
issued (refer to attached Exhibit “B,” Method of Compensation). 

Individual projects in the consultant contract will be assigned specific time restraints that will be met 
by the consultant.  The consultant will submit a work schedule showing key phases which will 
establish the time restraints agreed upon at the time of fee approval.  A time extension will be an 
exception to the specific restraints and will only occur if the delay is caused by the Department, not 
the consultant. 

4.0        DEFINITIONS:  

A. District Secretary: The Chief Executive Officer in each of the Department’s eight (8) 
Districts. 

B. District Director of Transportation Operations: The Director of Construction, Maintenance, 
Traffic Operations, Materials, and Safety.  

C. District Construction Engineer: The administrative head of the District’s Construction 
Offices. 

D. District Consultant CEI Manager: The Department employee assigned to administer the 
Construction Engineering and Inspection Program in the District. 

E. District Final Estimates Manager: The administrative head of the District Final Estimates 
Office.  

F. District Contract Compliance Manager: The administrative head of the District Contract 
Compliance Office. 

G. Operations Engineer: The Engineer assigned to a particular County or area to administer 
Construction and Maintenance Contracts for the Department. 

H. Resident Engineer: The Engineer assigned to a particular County or area to administer 
Construction Contracts for the Department.  

I. Construction Project Manager: The Department employee assigned to manage the 
Construction Engineering and Inspection Contract and represent the Department during the 
performance of the services covered under this Agreement. 
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J. District Professional Services Administrator: The Administrative Head of the Professional 
Services Office. 

K. Public Information Office: The Department’s office assigned to manage the Public 
Information Program. 

L. Engineer of Record: The Engineer noted on the Construction plans as the responsible person 
for the design and preparation of the plans. 

M. Consultant: The Consulting firm under contract to the Department for administration of 
Construction Engineering and Inspection services. 

N. Agreement: The Professional Services Agreement between the Department and the 
Consultant setting forth the obligations of the parties thereto, including but not limited to the 
performance of the work, furnishing of services, and the basis of payment. 

O. Consultant Project Administrator: The employee assigned by the Consultant to be in charge 
of providing Construction Contract administration services one or more Construction 
Projects. 

P. Resident Compliance Specialist: The employee assigned by the Consultant to oversee project 
specific compliance functions. 

Q. Contractor: The individual, firm, or company contracting with the Department for 
performance of work or furnishing of materials. 

R. Construction Contract: The written agreement between the Department and the Contractor 
setting forth the obligations of the parties thereto, including but not limited to the 
performance of the work, furnishing of labor and materials, and the basis of payment. 

S. Construction Training/Qualification Program (CTQP): The Department program for training 
and qualifying technicians in Aggregates, Concrete, Earthwork, and Asphalt. The University 
of Florida Transportation Research Center (TRC) administers this program.  Program 
information is available at CTQP website. 

5.0 ITEMS TO BE FURNISHED BY THE DEPARTMENT TO CONSULTANT:  

A. The Department, on as needed basis, will furnish the following Contract documents for 
each project.  These documents may be provided in either paper or electronic format. 

1. Construction Plans, 

2. Special Provisions,  

3. Copy of the Executed Construction Contract, and 

A. The Department will allow connection to the FDOT Network by the Consultant through 
either dialup communications, authorized Virtual Private Network (VPN) or approved 
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leased lines.  Appropriate approvals must be received from the Department prior to their 
use. 

B. The Department will furnish, install, and support the software packages for SiteManager, 
and Site Pad. 

C. Contract Documents for each assigned project will be furnished by the District 
Professional Services Administrator. 

D. The Department will furnish to the Consultant an adequate supply of all sampling 
containers to be used in carrying out inspection services under this Agreement.  Some of 
these are, but not limited to: disposable type molds for casting concrete test cylinders, 
sample cartons, sample bags, and other expendable type testing supplies.  

E. All test report forms, report forms, and all other forms necessary for project 
documentation will be furnished by the Department.  

F. Field office space required to perform services authorized under this Agreement. 

6.0 ITEMS FURNISHED BY THE CONSULTANT:  

 6.1 Department Documents: 

All applicable Department documents referenced herein shall be a condition of this 
Agreement. All Department documents, directives, procedures, and standard forms are 
available through the Department’s Internet website. Most items can be purchased through 
the following address. All others can be acquired through the District Office or on-line at 
Department’s website. 

Florida Department of Transportation 
Maps and Publication Sales 
605 Suwannee Street, MS 12 
Tallahassee, Florida 32399-0450 
Telephone No. (850) 488-9220 

6.2 Office Automation: 

The Consultant shall provide and have available for their use a computer, modem, printer, 
and software capable of emulating a terminal on the Department of Transportation's 
mainframe computer. The computer will be used by the Consultant for all transactions with 
the DOT's mainframe computer.  

The Consultant shall comply with the Department’s Information Technology Resource 
Standards. The Consultant will obtain FDOT userids as appropriate and maintain current 
passwords.  Standard Desktop will meet the minimum standards for the Department which 
are Intel Pentium 4 processor with HT up to 3.4 GHz processor with 800 MHz front side bus, 
Windows XP Professional (latest version), 1GB RAM, 80 GB Hard Drive, DVD/CDRW-
48X/32X/48X, CDRW with DVD playback, dual monitor capability, 64 MB of video 
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memory, PS/2 keyboard, optical USB mouse, and standard external amplified computer 
speakers. 

Standard Laptop will meet the minimum standards for the Department which are Intel 
Pentium M Processor 2.0 GHz, 15 inch Ultra XGA +ATA 64 MB DDR 4X AGP Video, 
Microsoft Windows XP Professional (latest version), 512 MB DDR SD RAM 2 DIMMS, 
Internal Wireless Networking Card (compatible), 24X CDRW/DVD Combo Drive, 60 GB 
Ultra ATA Hard Drive, Compatible Battery, Modular Floppy Drive, Wireless 2100 802.11b 
11Mbps Networking Card, docking station (advanced port replicator, designed for easy 
docking and undocking of laptop (no built in key locks), must have same NIC, USB and I/O 
port availability (to include the VGA video port) or pass through system as listed for the 
laptop, Nylon Carrying Case, 3ft Power Cord, and Auto/Air AC Adapter. 

The consultant shall provide a flatbed color scanner and scanner software capable of 
interfacing with the Department’s Electronic Document Management system (EDMS). 
Scanners, which interface with the EDMS system, can be viewed on the Department’s 
Information Technology Resource Standards List at 
http://www.dot.state.fl.us/OIS/itrstds_current.htm. The supported platform is Windows 
2000 and the required scanner drivers are TWAIN or ISIS format. 

A modem shall be required for connecting to the Department of Transportation's mainframe. 
 The modem shall be fully Hayes compatible capable of transmitting and receiving data 
using 56K or higher.  Communications software, e.g. Advantis, ProComm Plus, or 
equivalent shall be required.  The Consultant will also be required to obtain monthly Internet 
access and maintain an e-mail address for the project. 

The Consultant shall use Microsoft Word 2000 and Microsoft Excel 2000 or latest version in 
order to be compatible with the Department’s word processing and spreadsheet software. 

All computer coding shall be input by Consultant personnel using equipment furnished by 
them. 

Ownership and possession of computer equipment and related software, which is provided 
by the Consultant, shall remain at all times with the Consultant. The Consultant shall retain 
responsibility for risk of loss or damage to said equipment during performance of this 
Agreement. Field office equipment should be maintained and operational at all times. 

6.3 Vehicles: 

Vehicles will be equipped with appropriate safety equipment and must be able to effectively 
carry out requirements of this Agreement.  Vehicles shall have the name and phone number 
of the consulting firm visibly displayed on both sides of the vehicle. 

6.4 Field Equipment: 

The Consultant shall supply survey, inspection and testing equipment, essential in order to 
carry out the work under this Agreement. Such equipment includes those non-consumable 
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and non-expendable items, which are normally needed for a CEI project and are essential in 
order to carry out the work under this Agreement. 

Hard hats shall have the name of the consulting firm visibly displayed. 

Equipment described herein and expendable materials under this Agreement will remain the 
property of the Consultant and shall be removed at completion of the work.  

The Consultant’s handling of nuclear density gauges shall be in compliance with their 
license. 

The Consultant shall retain responsibility for risk of loss or damage to said equipment during 
performance of this Agreement. Field office equipment shall be maintained and in 
operational condition at all times. 

6.5 Licensing for Equipment Operations: 

The Consultant will be responsible for obtaining proper licenses for equipment and 
personnel operating equipment when licenses are required. The Consultant shall make the 
license and supporting documents available to the Department, for verification, upon 
request. 

Radioactive Materials License for use of Surface Moisture Density Gauges shall be obtained 
through the State of Florida Department of Health. 

7.0 LIAISON: 

The Consultant shall keep the Construction Operations Engineer informed of all significant activities, 
decisions, correspondence, reports, and other communications related to its responsibilities under this 
Agreement, and seek input from the Construction Operations Engineer in order for the Construction 
Operations Engineer to oversee the Consultant’s performance.   

Agreement administrative duties relating to Invoice Approval Requests, Personnel Approval 
Requests, User ID Requests, Time Extension Requests, and Supplemental Amendment Requests shall 
be reviewed and approved by the Construction Operations Engineer. 

8.0 PERFORMANCE OF THE CONSULTANT: 

During the term of this Agreement and all supplements thereof, the Department will review various 
phases of Consultant operations, such as construction inspection, materials sampling and testing, and 
administrative activities, to determine compliance with this Agreement. The Consultant shall 
cooperate and assist Department representatives in conducting the reviews. If deficiencies are 
indicated, the Consultant shall implement remedial action immediately upon the approval of the  
Project Manager. Department recommendations and Consultant responses/actions are to be properly 
documented by the Consultant. No additional compensation shall be allowed for remedial action 
taken by the Consultant to correct deficiencies. Remedial actions and required response times may 
include but are not necessarily limited to the following: 
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A. Further subdivide assigned inspection responsibilities, reassign inspection personnel, or 
assign additional inspection personnel, within one week of notification. 

B. Replace personnel whose performance has been determined by the Department to be 
inadequate. Personnel whose performance has been determined to be unsatisfactory shall be 
removed immediately.  

C. Immediately increase the frequency of monitoring and inspection activities in phases of work 
that are the Consultant’s responsibility.  

D. Increase the scope and frequency of training of the Consultant personnel.  

9.0 REQUIREMENTS: 

9.1 General: 

It shall be the responsibility of the Consultant to administer, monitor, and inspect the 
Construction Contract such that the project is constructed in reasonable conformity with the 
plans, specifications, and special provisions for the Construction Contract.  

The Consultant shall observe the Contractor’s work to determine the progress and quality of 
work identify discrepancies, report significant discrepancies to the Department, and direct 
the Contractor to correct such observed discrepancies.  

Pursuant to Section 337.11(8)(a), Florida Statutes, the Consultant is hereby designated by the 
Secretary of the Department to negotiate and approve Supplemental Agreements within the 
thresholds established in the CPAM.   However, the Consultant must seek input from the 
Construction Operations Engineer. All such Supplemental Agreements must be determined 
to be in accordance with Florida law by the Department prior to approval by the Consultant.  
For any Supplemental Agreement, which exceeds the thresholds, the Consultant shall 
prepare the Supplemental Agreement as a recommendation to the Department, which the 
Department may accept, modify or reject upon review.  The Consultant shall consult with the 
Construction Operations Engineer, as it deems necessary and shall direct all issues, which 
exceed its delegated authority to the Construction Operations Engineer for Department action 
or direction.   

The Consultant shall advise the Construction Operations Engineer of any significant omis-
sions, substitutions, defects, and deficiencies noted in the work of the Contractor and the 
corrective action that has been directed to be performed by the Contractor. Work provided by 
the Consultant shall not relieve the Contractor of responsibility for the satisfactory 
performance of the Construction Contract.  

9.2 Survey Control: 

The Consultant shall check or establish the survey control baseline(s) along with sufficient 
baseline control points and bench marks at appropriate intervals along the project in order to: 
 (1) make and record such measurements as are necessary to calculate and document 
quantities for pay items; (2) make and record pre-construction and final cross section surveys 
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of the project site in those areas where earthwork (i.e., embankment, excavation, subsoil 
excavation, etc.) is part of the construction project; and (3) perform incidental engineering 
surveys.  The District Final Estimates Manager and the Project Administrator will establish 
the specific survey requirements for each project prior to construction.   

Any questions or requests for “Waiver of Survey” should be directed to the District Final 
Estimates Manager by the Construction Operations Engineer. 

9.3 On-site Inspection: 

The Consultant shall monitor the Contractor’s on-site construction activities and inspect 
materials entering into the work in accordance with the plans, specifications, and special 
provisions for the Construction Contract to determine that the projects are constructed in 
reasonable conformity with such documents. The Department will monitor all off-site 
activities and fabrication. The Consultant shall keep detailed accurate records of the 
Contractor’s daily operations and of significant events that affect the work.  

Consultant shall be responsible for monitoring and inspection of Contractor’s Work Zone 
traffic control plan and review of modifications to the Work Zone Traffic Control Plan, 
including alternate Work Zone Traffic Control Plan, in accordance with the Department’s 
procedures. Consultant employees performing such services shall be qualified in accordance 
with the Department’s procedure. 

9.4 Sampling and Testing: 

The Consultant shall perform sampling and testing of component materials and completed 
work in accordance with the Construction Contract documents.  The minimum sampling 
frequencies set out in the Department’s Materials Sampling, Testing and Reporting Guide 
shall be met.  In complying with the aforementioned guide, the Consultant shall provide 
daily surveillance of the Contractor’s Quality Control activities at the project site and 
perform the sampling and testing of materials and completed work items that are normally 
done in the vicinity of the project for verification and acceptance. 

The Department will perform inspection and sampling of materials and components at 
locations remote from the vicinity of the project and the Department will perform testing 
of materials normally done in a laboratory remote from the project site. 

The Consultant shall be specifically responsible for job control samples determining the 
acceptability of all materials and completed work items on the basis of either test results 
or verification of a certification, certified mill analysis, DOT label, DOT stamp, etc.  

The Department will monitor the effectiveness of the Consultant’s testing procedures 
through surveillance and obtaining and testing independent assurance samples. 

Sampling, testing and laboratory methods shall be as required by the Department’s 
Standard Specifications, Supplemental Specifications or as modified by the special 
provisions of the Construction Contract.   
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Documentation reports on sampling and testing shall be submitted to responsible parties 
during the same week that the construction work is done. 

The Consultant shall be responsible for transporting samples to be tested in a Department 
laboratory to the appropriate laboratory or appropriate local FDOT facility.   

The Consultant will input verification testing information and data into the Department’s 
database. Designated Consultant personnel will be provided written instructions from the 
Department for performing this task. 

9.5 Engineering Services:  

The Consultant shall coordinate the Construction Contract administration activities of all 
parties other than the Contractor involved in completing the construction project. 
Notwithstanding the above, the Consultant is not liable to the Department for failure of such 
parties to follow written direction issued by the Consultant.   

Services include maintaining the required level of surveillance of Contractor activities, 
interpreting plans, specifications, and special provisions for the Construction Contract, 
maintaining complete, accurate records of all activities and events relating to the project, and 
properly documenting all significant project changes. The Consultant shall perform the 
following services: 

(1) Attend, within ten (10) days after the Notice to Proceed, a pre-service conference for 
the project in accordance with Department’s procedure if required. The Consultant 
shall provide appropriate staff to attend and participate in the pre-service meeting. 

Likewise, if required, the Consultant shall record a complete and concise record of 
the proceedings of the pre-service meeting and distribute copies of this summary to 
the participants and other interested parties within seven (7) days. The Consultant 
shall submit Action Request packages for Personnel Approval for immediate staff 
needs and a copy/computer file of the final negotiated staffing to the Construction 
Project Manager, either at this meeting or within seven (7) days. 

(2) If requested, attend, within ten (10) days after the Notice to Proceed, a Final 
Estimate informational meeting with the District Construction Final Estimates 
Office. The Consultant shall provide appropriate staff to attend and participate in 
this meeting. 

(3) If requested, within ten (10) days after the Notice to Proceed, attend a meeting with 
the District Compliance Officer prior to the Pre-construction Conference.  The 
Operations Engineer, Project Administrator and Resident Compliance Officer shall 
attend this meeting.   

In most cases, the above will take two separate meetings based on experience and 
knowledge of the particular firm. 

(4) Prepare and submit to the Construction Operations Engineer for approval, within 
thirty (30) days after the pre-service meeting, a hard copy of the applicable 
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documents for use of DOT Data Center Facilities and access to the Department’s 
Computer Systems. 

(5) If requesed, within ten (10) days after the Notice to Proceed, attend 
SiteManager/EDMS informational meeting with the District Construction Office. 
The Consultant shall provide appropriate staff to attend and participate in this 
meeting. 

Provide personnel proficient in the use of computers and scanner operation to input 
construction documents into an EDMS.   This will require familiarity with the 
documents and guidelines, posted on the Department’s website for EDMS. Duties 
will include scanning, attributing and retrieving documents that are to be archived 
electronically. 

(6) Verify that the Contractor is conducting inspections, preparing reports and 
monitoring all storm water pollution prevention measures associated with the 
project.  For each project that requires the use of the NPDES General Permit, 
provide at least one inspector who has successfully completed the “Florida Storm 
water, Erosion, and Sedimentation Control Training and Certification Program for 
Inspectors and Contractors”. The Consultant’s inspector will be familiar with the 
requirements set forth in the FEDERAL REGISTER, Vol. 57, No. 187, Friday, 
September 5, 1992, pages 4412 to 4435 “Final NPDES General Permits for Storm 
water Discharges from Construction Sites” and guidelines developed by 
Department. 

 
(7) Analyze problems that arise on a project and proposals submitted by the Contractor, 

endeavor to resolve such issues, and process the necessary paperwork. 
 
(8) Produce reports, verify quantity calculations, field measure for payment purposes as 

needed to prevent delays in Contractor operations and ensure prompt processing of 
such information in order for the Department to make timely payment to the 
Contractor. 

 
(9) If requested, prepare and make presentation before the Dispute Review Boards in 

connection with the project covered by this Agreement. 
 
(10) Monitor each Contractor and subcontractor’s compliance with specifications and 

special provisions of the Construction Contract in regard to payment of 
predetermined wage rates in accordance with Department procedures if requested. 

 
(11) The Consultant shall have a digital camera for photographic documentation of 

noteworthy incidents or events to cover the following areas: 
 

(a). Pre-construction photographs  

(b). Normal and exceptional progress of work  



 

FINAL Scope of Services            A-12               February 27, 2013 

 

                           

 

(c). Critical path activities   

(d). Accidents showing damage  

(e). Unsafe working conditions  

(f). Unusual construction techniques  

(g). Damaged equipment or materials  

(h). Any activity, which may result in claims  

These photographs will be filed and maintained on the Consultant’s computer using 
the LYNX Digital Photo Management system or equivalent. Copies of photographs 
will be electronically transferred to the CPM at an interval determined by the 
Department Project Administrator and the Construction Operations Engineer.  

The taking of the photographs shall begin the day prior to the start of construction 
and continue regularly throughout this project.  Photographs shall be taken the days 
of Conditional, Partial and/or Final Acceptance.  

10.0 PERSONNEL:  

10.1 General Requirements: 

The Consultant shall staff the project with the qualified personnel necessary to efficiently 
and effectively carry out its responsibilities under this Agreement. Method of compensation 
for personnel assigned to this project is outlined in Exhibit “B.”  

10.2 Personnel Qualifications: 

The Consultant shall utilize only competent personnel, qualified by experience, and 
education. The Consultant shall submit in writing to the Construction Operations Engineer 
the names of personnel proposed for assignment to the project, including a detailed resume 
for each containing at a minimum salary, education, and experience. The Consultant Action 
Request form for personnel approval shall be submitted to the Construction Operations 
Engineer at least two weeks prior to the date an individual is to report to work. 

Personnel identified in the Consultant technical proposal are to be assigned as proposed and 
are committed to performing services under this Agreement.  Personnel changes will require 
written approval from Department. Previously approved staff, whose performance is 
unsatisfactory, shall be replaced by the Consultant within one week of Department 
notification. 

Before the project begins, all project staff shall have a working knowledge of the current 
CPAM and must possess all the necessary qualifications/certifications for obtaining the 
duties of the position they hold. Cross training of the Consultant’s project staff is highly 
recommended to ensure a knowledgeable and versatile project inspection team but shall not 
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be at any additional cost to the Department and should occur as workload permits. Visit the 
training page on the State Construction Office website for training dates. 

Minimum qualifications for the Consultant personnel are set forth as follows.  Exceptions to 
these minimum qualifications will be considered on an individual basis.  The District 
Construction Engineer or designee will have the final approval authority. 

 
SENIOR INSPECTOR/SENIOR ENGINEER INTERN – High school graduate or 
equivalent plus four (4) years of experience in construction inspection, two (2) years of 
which shall have been in bridge and/or roadway construction inspection with the exception 
of Complex Category 2 (CC2) bridge structures.   
 
For CC2 bridge structures, be a high school graduate or equivalent and have five (5) years of 
general bridge construction experience of which two (2) years must have been with the type 
of CC2 bridge construction project for which CEI services are being provided by this scope.  
Additionally, a minimum of twelve (12) months of experience as the Senior Inspector in 
primary control of the type CC2 construction project for which CEI services are being 
provided by this scope. To be in primary control, a Senior Inspector must have supervised 
two or more inspectors and must have been directly responsible for all inspection 
requirements related to the construction operations assigned. 
  

CPTS years of experience must have included a minimum of twelve (12) months of 
inspection experience in one or both of the following depending on which area the 
inspector is being approved for: (1) casting yard inspection; (2) erection inspection.  In 
addition, two (2) years of geometry-control surveying experience is required for 
inspectors that perform or monitor geometry control surveying in a casting yard.   
CPTCB years of experience must include monitoring and inspection of the following: 
girder erection, safe use of girder erection cranes, girder stabilization after erection, false 
work for temporary girder support, and PT and grouting operations.   
MB years of experience must have included the inspection of MB mechanical 
components for machinery inspectors and MB electrical components/systems for 
electrical inspectors.   

 
Must have the following: 
 
Qualifications: 
CTQP Concrete Field Inspector Level I 
CTQP Concrete Transportation Construction Inspector (CTCI) Level II (all bridges) 
CTQP Asphalt Roadway Level I (If applicable) 
CTQP Asphalt Roadway Level II (If applicable) 
CTQP Earthwork Construction Inspection Level I 
CTQP Earthwork Construction Inspection Level II 
CTQP Pile Driving Inspection (If applicable) 
CTQP Drilled Shaft Inspection (If applicable – required for inspection of all drilled shafts 
including miscellaneous structures such as Sign structures, Lighting structures, and Traffic 
Signal structures) 
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CTQP Grouting Technician Level I (If applicable) 
CTQP Post-Tensioning Technician Level I (If applicable) 
FDOT Intermediate MOT 
CTQP Final Estimates Level I 
 
Certifications: 
Nuclear Radiation Safety 
SSPC course: C-3 Supervisor/Competent Person Training for Deleading of Industrial 
Structures (If applicable) 
Or a Civil Engineering degree and one (1) year of road & bridge CEI experience with the 
ability to earn additional required qualifications within one year. (Note: Senior Engineer 
Intern classification requires one (1) year experience as an Engineer Intern.) 
 
Responsible for performing highly complex technical assignments in field surveying and 
construction layout, making, and checking engineering computations, inspecting 
construction work, and conducting field tests and is responsible for coordinating and 
managing the lower level inspectors. Work is performed under the general supervision of the 
Project Administrator. 
 
INSPECTOR/ENGINEER INTERN - High school graduate or equivalent plus two (2) 
years experience in construction inspection, one (1) year of which shall have been in bridge 
and/or roadway construction inspection, plus the following: 
 
Qualifications: 
CTQP Concrete Field Inspector Level I 
CTQP Asphalt Roadway Level I (If applicable) 
CTQP Earthwork Construction Inspection Level I 
CTQP Pile Driving Inspection (If applicable) 
CTQP Drilled Shaft Inspection (If applicable– required for inspection of all drilled shafts 
including miscellaneous structures such as Sign structures, Lighting structures, and Traffic 
Signal structures) 
CTQP Final Estimates Level I 
FDOT Intermediate MOT 
IMSA Traffic Signal Inspector Level I 
 
Certifications: 
Nuclear Radiation Safety 
Florida Stormwater, Erosion, and Sedimentation Control Training and Certification Program 
for Inspectors and Contractors. 
Or a Civil Engineering degree with the ability to earn additional required qualifications 
within one year.  (Note: Engineer Intern classification requires E.I.T. certificate.) 
 
Responsible for performing assignments in assisting Senior Inspector in the performance of 
their duties.  Receive general supervision from the Senior Inspector who reviews work while 
in progress. Civil Engineering graduates must obtain certifications within the first year of 
working as an inspector or Engineer Intern. Exceptions will be permitted on a case-by-case 
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basis so long as qualifications and certifications are appropriate for specific inspection 
duties. 
 
ASPHALT PLANT INSPECTOR - High School graduate or equivalent plus one (1) year 
experience in the surveillance and inspection of hot mix asphalt plant operations and the 
following: 
 
Qualifications: 
CTQP Asphalt Plant Level I 
CTQP Asphalt Plant Level II 
CTQP Final Estimates Level I 
 
Certifications: 
None 
 
INSPECTORS AIDE - High School graduate or equivalent and able to perform basic 
mathematical calculation and follow simple technical instructions.  Duties are to assist 
higher-level inspectors. 
 
SURVEY PARTY CHIEF - High School graduate plus four years of experience in 
construction surveying (including two (2) years as Party Chief). Experienced in field 
engineering and construction layout, making and checking survey computations and 
supervising a survey party. Work is performed under general supervision of Project 
Administrator. 
 
INSTRUMENT-MAN  - High school graduate plus three (3) years of experience in 
construction surveying one (1) year of which shall have been as instrument-man. 
Responsible for performing assignments in assisting Party Chief in the performance of their 
duties. Receives general supervision from Party Chief who reviews work while in progress. 
 
ROD-MAN/CHAIN-MAN - High school graduate with some survey experience or training 
preferred.  Receives supervision from and assists Party Chief who reviews work while in 
progress. 

 
CEI BRIDGE SENIOR INSPECTOR (PAINTING/ LEAD ABATEMENT/ 
STRUCTURAL STEEL REPAIR):    

 
Certifications:   
NACE Level III Certified or BCI Level II Certified 
SSPC C-3 Lead Paint Removal  
AWS Certified Welding Inspector (CWI) familiar with ANSI/AASHTO/AWS Bridge 
Welding Code  

 
CEI BRIDGE INSPECTOR (PAINTING/ LEAD ABATEMENT/ STRUCTURAL 
STEEL REPAIR):    

 
Certifications:   
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NACE Level I or BCI Level I  
SSPC C-3 Lead Paint Removal  
AWS Certified Welding Inspector (CWI) familiar with ANSI/AASHTO/AWS Bridge 
Welding Code  

 
GEOTECHNICAL TECHNICIAN - Knowledge in the use and provisions of the PDA 
system, WEAP and CAPWAP computer programs to analyze concrete/steel/timber piling in 
conjunction with dynamic load tests with a minimum of three (3) years of experience on at 
least two (2) Department bridge projects. 
 
Qualifications: 
CTQP Pile Driving Inspection 
CTQP Drilled Shaft Inspection 
 
SENIOR ITS INSPECTOR - High school graduate or equivalent plus four (4) years of 
experience in construction inspection, two (2) years of which shall have been in ITS 
construction inspection, plus the following: 
 
Qualifications: 
Fiber Installation Inspection and OTDR Fiber Testing 
DMS Operation and Testing 
Controller Operation and Testing 
CCTV Installation, Operation and Testing 
Familiarity with Existing Communication Equipment and Switches 
 
Certifications: 
IMSA Level II 
 
Or a Civil Engineering degree and one (1) year of ITS CEI experience. 
 
Responsible for performing highly complex technical assignments in field surveying and 
construction layout, making and checking engineering computations, inspecting construction 
work and conducting field tests and is responsible for coordinating and managing the lower 
level inspectors. Work is performed under the general supervision of the Project 
Administrator. 
 
ITS INSPECTOR - High school graduate or equivalent plus two (2) years experience in 
construction inspection, one (1) year of which shall have been in ITS construction 
inspection, plus the following: 
 
Qualifications: 
Fiber Installation Inspection and OTDR Fiber Testing 
DMS Operation and Testing 
Controller Operation and Testing 
CCTV Installation, Operation and Testing 
Familiarity with Existing Communication Equipment and Switches 
Certifications: 
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None 
 
Or a Civil Engineering degree.  
 
Responsible for performing assignments in assisting Senior Inspector in the performance of 
their duties.  Receive general supervision from the Senior Inspector who reviews work while 
in progress. Civil Engineering graduates must obtain certifications within the first year of 
working as an inspector or Engineer Intern. Exceptions will be permitted on a case-by-case 
basis so long as qualifications and certifications are appropriate for specific inspection 
duties. 
 
CEI LANDSCAPE INSPECTOR- High School Graduate or equivalent plus five (5) years 
of commercial or roadway landscape construction experience or F.D.L.C. Certification plus 
two (2) years of commercial or roadway landscape construction experience or a degree in a 
related field plus three (3) years of commercial or roadway landscape construction 
experience.  The individual must be skilled at plant identification, classification, and grades 
and standards for nursery plants as established by the manual “Grades and Standards for 
Nursery Plants” by the Florida Department of Agriculture and Consumer Services.  The 
individual must be knowledgeable of current industry standards for landscape installation, 
including plans reading and irrigation system construction.  The individual must have the 
ability to read and interpret contract documents.  The individual will receive general 
supervision from the Senior Inspector who reviews work while in progress. 

 
GEOTECHNICAL TECHNICIAN for Pile Foundations- Qualified CTQP Pile 
Driving Inspector, knowledgeable in pile installation in conjunction with dynamic load 
tests with a minimum of three (3) years of experience on at least two (2) Department 
bridge projects: for projects with Embedded Data Collectors (EDCs), certified EDC 
monitoring equipment operator. 

 
GEOTECHNICAL TECHNICIAN for Drilled Shaft Foundations- Qualified CTQP 
Drilled Shaft Inspector, knowledgeable in drilled shaft installation with a minimum of 
three (3) years of experience on at least two (2) Department bridge projects. 
 

10.3 Staffing: 

Once authorized, the Consultant shall establish and maintain an appropriate staff through the 
duration of construction and completion of the final estimate. Responsible personnel, 
thoroughly familiar with all aspects of construction and final measurements of the various 
pay items, shall be available to resolve disputed final pay quantities.   

Construction engineering and inspection forces will be required of the Consultant at all times 
while the Contractor is working. If Contractor operations are substantially reduced or 
suspended, the Consultant will reduce its staff appropriately as directed by the Department.  
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11.0 QUALITY ASSURANCE (QA) PROGRAM: 

11.1 Quality Reviews: 

The Consultant shall conduct semi-annual reviews to make certain his own organization is in 
compliance with the requirements cited in the Scope of Services. Quality Reviews shall be 
conducted to evaluate the adequacy of materials, processes, documentation, procedures, 
training, guidance, and staffing included in the execution of this Agreement. Quality 
Reviews shall also be developed and performed to achieve compliance with specific QA 
provisions contained in this Agreement. The semi-annual reviews shall be submitted to the 
Construction Operations Engineer in written form no later than one (1) month after the 
review. 

On short duration CCEI projects (nine (9) months or less), the CCEI shall perform an initial 
QA review within the first two (2) months of the start of construction.  A copy of all QA 
reviews shall be submitted to the District CCEI Manager. 

On asphalt projects, the CCEI shall perform an initial QA review on its asphalt inspection 
staff after the Contractor has completed ten (10) full work days of mainline asphalt paving 
operations, or 25% of the asphalt pay item amount (whichever is less) to ensure all sampling, 
testing, inspection, and documentation are occurring as required of the CCEI staff. 

11.2 QA Plan: 

Within thirty (30) days after receiving award of an Agreement, the Consultant shall furnish a 
QA Plan to the Construction Operations Engineer and District CCEI Manager. The QA Plan 
shall detail the procedures, evaluation criteria, and instructions of the Consultant’s 
organization to assure conformance with the Agreement. Unless specifically waived, no 
payment shall be made until the Department approves the Consultant QA Plan. 

Significant changes to the work requirements may require the Consultant to revise the QA 
Plan. It shall be the responsibility of the Consultant to keep the plan current with the work 
requirements. The Plan shall include, but not be limited to, the following areas: 

A. Organization: 

A description is required of the Consultant QA Organization and its functional 
relationship to the part of the organization performing the work under the 
Agreement. The authority, responsibilities and autonomy of the QA organization 
shall be detailed as well as the names and qualifications of personnel in the quality 
control organization. 

B. Quality Reviews: 

The Consultant QA shall detail the methods used to monitor and achieve 
organization compliance with Agreement requirements for services and products. 
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C. Quality Records: 

The Consultant will outline the types of records, which will be generated and 
maintained during the execution of his QA program. 

D. Control of Sub-consultants and Vendors: 

The Consultant will detail the methods used to control sub-consultants and vendor 
quality. 

E. Quality Assurance Certification: 

An officer of the Consultant firm shall certify that the inspection and documentation 
was done in accordance with FDOT specifications, plans, standard indexes, and 
Department procedures. 

11.3 Quality Records: 

The Consultant shall maintain adequate records of the quality assurance actions performed 
by his organization (including subcontractors and vendors) in providing services and 
products under this Agreement. All records shall indicate the nature and number of 
observations made, the number and type of deficiencies found, and the corrective actions 
taken. These records shall be available to the Department, upon request, during the 
Agreement term. All records shall be kept at the primary job site and shall be subject to audit 
review.   

12.0 AGREEMENT MANAGEMENT: 

12.1 General: 

(1) With each monthly invoice submittal, the Consultant will provide a 
reviewed and approved Status Report for the Agreement. This report will provide 
the Consultant’s accounting of the additional Agreement calendar days allowed to 
date, an estimate of the additional Agreement calendar days anticipated to be added 
to the original agreement schedule time, an estimate of the Agreement completion 
date, and an estimate of the Consultant funds expiration date per Agreement 
schedule for the prime Consultant and for each sub-consultant. 

(2) When the Consultant identifies a condition that will require an Amendment Request 
(AR) to the Agreement, the Consultant will communicate the need to the District 
CCEI Manager and the Construction Operations Engineer for an approval in 
concept. Once received, the Consultant shall prepare and submit the AR, and all 
accompanying documentation to the District CCEI Manager for approval and further 
processing. The Consultant shall submit ARs to allow the Department 12 weeks to 
process, approve, and execute the AR. The content and format of the AR and 
accompanying documentation shall be in accordance with the instructions and 
format to be provided by the Department. 
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(3) When the Consultant identifies a condition that will require a Supplemental 
Amendment Request (SAR) to the Agreement, the Consultant will communicate this 
condition/need to the District CCEI Manager and the Construction Operations 
Engineer and request approval in concept. Once received, the Consultant shall 
prepare and submit the SAR, and all accompanying documentation to the District 
CCEI Manager  for approval and further processing. The Consultant shall submit 
SARs to allow the Department 12 weeks to process, approve, and execute the SAR. 
The content and format of the SAR and accompanying documentation shall be in 
accordance with the instructions and format to be provided by the Department. 

(4) The Consultant shall be responsible for performing follow-up activities to determine 
the status of each AR and SAR submitted to the Department. 

12.2 Invoicing Instructions: 

Monthly invoices shall be submitted to the Department in a format and distribution schedule 
defined by the Department, no later than the 20th day of the following month. 

If the Consultant cannot submit their monthly invoice on time, the Consultant shall notify the 
Department, prior to the due date the reason for the delay and the planned submittal date. 
Once submitted, the Consultant Project Principal or Senior Project Engineer shall notify the 
District CCEI Manager and the Construction Project Adminstrator via e-mail of the total 
delay in calendar days and the reason(s) for the delay(s).  

All invoices shall be submitted to the Department in electronic and hard copy formats in 
accordance with District Construction and Contract Invoice Tracking System (CITS) 
procedures. The Construction Operations Engineer and District CCEI Manager must receive 
hard copy documentation within three (3) workdays of electronic submittal or the electronic 
submittal will be rejected. (Saturday, Sunday, and Department holidays are not considered 
workdays). 

A Final Invoice will be submitted to the Department no later than the 20th day of the month 
following Final Acceptance of the individual project. 

13.0 SUBCONSULTANT SERVICES 

Upon written approval by the Construction Operations Engineer and the Department, and prior to 
performance of work, the Consultant may subcontract for engineering surveys, materials testing, or 
specialized professional services. 

14.0     OTHER SERVICES: 

Upon written authorization by the District Construction Engineer or designee, the Consultant will 
perform additional services in connection with the project not otherwise identified in this Agreement. 
The following items are not included as part of this Agreement, but may be   

  required by the Department to supplement the Consultant services under this Agreement.  
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      A. Assist in preparing for arbitration hearings or litigation that occurs during the            
Agreement time in connection with the construction project covered by this               
Agreement.  

      B. Provide qualified engineering witnesses and exhibits for any litigation or hearings    in 
connection with the Agreement.  

                        C. Provide on- and off-site inspection services in addition to those provided for in this   
Agreement. 

15.0     CONTRADICTIONS: 

In the event of a contradiction between the provisions of this Scope of Services and the          
Consultant’s proposal as made a part of their Agreement, the provisions of the Scope of Services 
shall apply. 

16.0     THIRD PARTY BENEFICIARY 

It is specifically agreed between the parties executing this Agreement that it is not intended by any of 
the provisions of any part of the Agreement to create in the public or any member thereof, a third 
party beneficiary hereunder, or to authorize anyone not a party to this Agreement to maintain a claim, 
cause of action, lien or any other damages or any relief of any kind pursuant to the terms or 
provisions of this Agreement. 

 17.0      DEPARTMENT AUTHORITY 

The Department shall be the final authority in considering contract modification of the     
Contractor for time, money or any other consideration except matters agreed to by the      
Contractor through contract changes negotiated by the Consultant, as authorized in Section 9.1 
herein. 

18.0     PROJECT COST ACCOUNTING 

Although the Consultant is assigned work by Task Work Order and each Task Work Order is 
assigned in a single general financial project identification number for billing purposes, the  
Consultant and its subconsultants shall have staff performing work on this contract charge their 
time to the nearest quarter hour to each specific project on which work is being performed.  The 
Department shall provide the Consultant and its subconsultants the eleven digit project number 
assigned to each specific project in which the Department requires the Consultant to capture time 
and cost.  At any given time, there may be several specific projects in which staff would be 
charging time.  The Consultant shall provide the Department with each invoice the cost incurred 
for each specific project.  Time expended by accounting personnel of the Consultant in 
preparation of invoices associated with this contract is an unallowable direct project cost. 
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             Financial Project No: various 
 Districtwide Continuing Services Construction Engineering and Inspection 

                 
EXHIBIT “B” 

METHOD OF COMPENSATION 
 

1.0 PURPOSE 
 

This exhibit defines the method of compensation to be made to the Consultant for the 
services described in Exhibit “A”, Scope of Services, and the method by which payments 
will be made. 

 
2.0 COMPENSATION 
 

For satisfactory completion of all services detailed in Exhibit “A” (Scope of Services of 
this Continuing Services Agreement, the Department will pay the Consultant a Total 
Maximum Amount not to exceed .  Funding for individual task assignments 
will be encumbered seperately. Task Assignments will be issued and work authorized 
only upon receipt of funding approval.  The Department will furnish the Consultant a task 
work order specifying the financial project number, the services to be performed and the 
fees to be paid for each project assigned under this agreement.   
 
The Department shall request Consultant services on an as-needed basis.  There is no 
guarantee that any or all of the services described in Exhibit A of this Agreement will be 
assigned during the term of this Agreement.  Further, the Consultant is providing these 
services on a non-exclusive basis.  The Department may, at its option, elect to have any 
of the services set forth herein performed by other consultants or Department staff. 
 
This is a continuing services contract subject to Department periodic review, approval 
and satisfaction with the Consultant’s performance, and may be terminated by the 
Department at any time in accordance with Item No. 6, Termination and Default, of Page 
6 of 9 of the Standard Professional Services Agreement Terms, dated June, 2011. 

 
 

2.1 Summary of Compensation 
 

Fees for each task work order will be negotiated either as a lump sum amount 
(fixed price), a limiting amount (cost reimbursement), or as a combination lump 
sum and limiting amount.   Where lump sum amounts are established, fees will be 
negotiated in accordance with Section 2.2.  Where limiting amount fees are 
established, compensation will be in accordance with Section 2.2.  Compensation 
for direct expense costs may be included in task work order fees, in accordance 
with Section 2.2.    

 
The above defined elements of this Agreement do not involve the purchase of  

  Tangible Personal Property, as defined in Section 273.02 Florida Statutes. 
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2.2 Details of Compensation 

 
Lump Sum Elements 
 
For task work order compensation elements established as lump sum, the 
Department may compensate the Consultant in accordance with one or more of 
the following methods of payment: 

 
 
LS12 - % of Direct Salary Costs, Balance at End 
(LS-12)  The Consultant will receive progress payments based on the 
percentage provided for operating margin in Table 4 of Section 5.0.  
Payment will be the tabulated percentage applied to approved direct salary 
costs.  Any balance remaining upon completion and approval of project 
services will be due at that time. 

 
  Limiting Amount/Cost Reimbursable Elements 
 

For elements established as limiting amounts, the Department will compensate the 
Consultant, subject to the total established limiting amount, for all reasonable, 
allocable and allowable costs incurred in the categories defined below.  The 
reasonableness, allocability and allowability of compensation sought under this 
agreement is expressly made subject to the terms of this Agreement; Federal 
Acquisition Regulations; Office of Management and Budget Circulars A-21, A-
87, A-102, A-110; and any pertinent Federal and State Law. 

 
 
Defined Salary Rates Per Class/Person – Contract Rates (LA-3) 
Subject to the established limiting amount, the Consultant will receive 
progress payments for direct salaries and wages for time/work effort 
expended by personnel in the performance of authorized work during the 
billing period, at the contract rates established in Table 5 of Section 5.0.   
 
Administrative overhead and fringe benefit costs will be applied to 
approved salary and wage costs at the combined overhead rates provided 
in Table 5 of Section 5.0. 
 
The Consultant will receive compensation for allowable Facilities Capital 
Cost of Money (FCCM) in association with salaries.  FCCM will be 
calculated as a percentage of chargeable direct salary and wages at the 
rates provided in Table 5 of Section 5.0. 
 
The Consultant will be compensated for direct expenses in accordance 
with salaries.  Direct Expenses will be calculated as a percentage of 
chargeable direct salaries and wages at the rates provided in Table 5 of 
Section 5.0. 
 
For task work orders established using this method of payment, operating 
margin will be established as a lump sum (fixed fee) in accordance with 
Federal Aid requirements. 
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Premium Overtime – LA4 
When authorized in advance in writing by the Department, premium overtime will 
be paid at the rates specified in Table 6 of Section 5.0 for employees paid 
premium overtime by the Consultant.   Only the following firms listed in Table 6 
of Section 5.0 are authorized for direct reimbursement of premium overtime: 

 
   

 
Subject to the established limiting amount, the Consultant will be compensated 
for these services based on the rates provided in Table 6 of Section 5.0.  No 
multipliers will be applied to these rates.  Payment for such services will be based 
on approved time incurred during the billing period. 

 
 
3.0 INVOICING PROCEDURE 
 

The Consultant will be eligible for progress payments under this agreement at monthly 
intervals or when individual tasks or mileposts defined in this agreement are completed 
or reached. 

 
Invoices for this agreement will be prepared by the Consultant and submitted through the 
Department’s web-enabled Consultant Invoice Transmittal System (CITS) Internet 
application.  The invoices will be supported by such information as may be required by 
Department procedures to substantiate the charges being invoiced.  The Consultant will 
maintain for this purpose a job cost accounting system that is acceptable to the 
Department.   
 
If requested by the Department, the final invoice for this agreement will be accompanied 
by a certified job cost summary report generated by the Consultant’s accounting system.  
The report will include at a minimum the total number of hours and salary cost actually 
charged to the project, the total direct vehicle expense, the total miscellaneous direct 
expense, and total sub-consultant cost charged to the project. 

 
The consultant will report sub-consultant payments through the Department’s Equal 
Opportunity Compliance System on the Internet.  Failure to submit sub-consultant 
payment information may be cause for rejection of the invoice.  Within thirty days after 
receipt of final payment, the Consultant will report final sub-consultant payments through 
the Equal Opportunity Compliance System.  The Consultant will pay all sub-consultants 
their proportionate share of payments received from the Department within thirty days of 
the Consultant’s receipt of payment from the Department. 

 
The Department will render a decision on the acceptability of services within ten working 
days of receipt of either the services or invoice, whichever is later.  The Department 
reserves the right to withhold payments for work not completed, or work completed 
unsatisfactorily, or work that is deemed inadequate or untimely by the Department.  Any 
payment withheld will be released and paid to the Consultant promptly when work is 
subsequently performed. 
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4.0 PROJECT CLOSEOUT 
 

4.1 Final Audit 
 

If requested, the Consultant will permit the Department to perform an audit of the 
records of the Consultant and any or all sub-consultants to support the 
compensation paid the Consultant.  The audit will be performed as soon as 
practical after completion and acceptance of the contracted services.  In the event 
funds paid to the Consultant under this Agreement are subsequently properly 
disallowed by the Department because of accounting errors or charges not in 
conformity with this Agreement, the Consultant agrees that such disallowed 
amounts are due to the Department upon demand.  Further, the Department will 
have the right to deduct, from any payment due the Consultant under any other 
contract, any amount due the Department.   

 
4.2 Certificate of Completion 

 
A Certificate of Completion will be prepared for execution by both parties stating 
the total compensation due the Consultant, the amount previously paid, and the 
difference. 

 
Upon execution of the Certificate of Completion, the Consultant will either 
submit a termination invoice for an amount due or refund overpayment, provided 
the net difference is not zero. 

 
5.0 COMPENSATION RATES 
 

The following tables are provided for definition of contractual rates.  Table numbers not 
listed are not included in this document. 

 
  Table 4 – Salary Multipliers 
  Table 5 – Unloaded Hourly Rates 

Table 6 – Loaded Billing Rates  
 
 

Table 4
Salary Multiplier for Fixed Fee (Operating Margin) 

Consultant/Sub-consultant Fixed Fee (Operating Margin)% 

 30% 
  32% 

 27% 
 27% 

 27% 
 25%  

 21% 
  36% 

 20% 
 25% 
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Table 5

Unloaded Salary Rates 
A. Multipliers for Rates 

Consultant/Subconsultant Field Office 
Overhead %

FCCM 
% 

Field Office 
Direct Expense %

    
      

    
    

    
    

    
      

    
 

 
 

 
 

 
 

 
B.  Contract Rates 

Job Class/Name Hourly Rate 

Consultant/Sub-consultant 

 
      CEI Asphalt Plant Inspector $21.42 
      CEI Inspector/Engineer Intern $19.15 
      CEI Senior Inspector/Senior Engineer Intern $24.92 
   
      CEI Asphalt Plant Inspector $23.11 
      CEI Inspector/Engineer Intern $20.17 

  
      CEI Asphalt Plant Inspector $23.11 
      CEI Inspector/Engineer Intern $20.31 
      CEI Senior Inspector/Senior Engineer Intern $24.55 

 
      CEI Inspector/Engineer Intern $16.48 
      CEI  Senior Inspector/Senior Engineer Intern $24.17 

 
      CEI Asphalt Plant Inspector $22.00 
      CEI Senior Bridge Inspector $26.72 
      CEI Inspector/Engineer Intern $20.48 
      CEI ITS Inspector $18.75 
      CEI Senior Inspector/Senior Engineer Intern $23.96 
      CEI Senior ITS Inspector $24.29 
  
      CEI Bridge Senior Inspector $28.00 
      CEI Inspector/Engineer Intern $21.84 
      CEI Senior Inspector/Senior Engineer Intern $26.13 
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5B.  Contract Rates (Continued)
Job Class/Name Hourly Rate 

Consultant/Sub-consultant 

 
      CEI Inspector/Engineer Intern $19.29 
      CEI Senior Inspector/Senior Engineer Intern $26.13 

  
      CEI Landscape Inspector $23.42 
      CEI Senior Inspector/Senior Engineer Intern $24.88 
      CEI Senior ITS Inspector $26.92 

 
      CEI Asphalt Plant Inspector $21.89 
      CEI Inspector/Engineer Intern $21.63 
      CEI Senior Inspector/Senior Engineer Intern $20.60 

 
      CEI Inspector/Engineer Intern $21.01 

 
 
 

Table 6 
 

Premium Overtime 
 

 Loaded Billing Rates 
 

No Multipliers will be added to the following rates. 

Consultant/Sub-consultant 

Job Class/Name Unit Rate 

 
     CEI Asphalt Plant Inspector Hour $11.56 
     CEI Inspector/Engineer Intern Hour $10.16 
     CEI Senior Inspector/Senior Engineer Intern Hour $12.28 

 
     CEI Inspector/Engineer Intern Hour $8.24 
     CEI Senior Inspector Hour $12.09 
  
     CEI Inspector/Engineer Intern Hour $10.51 

 




